U8 Robinson

PETERSBURG MEDICAL CENTER
GREENFIELD SCHEME 7A
Concept Estimate
1/20/2020

Building $ 55,894,542
Sitework $ 10,119,728

ESTIMATED CONSTRUCTION COST TOTAL BUILDING & SITE ESTIMATE $ 66,014,270

Off Site Allowance:

(Street improvements, curb, sidewalk, gutter, grade, landscape) $ 1,320,000



NH= Robinson

Petersburg Medical Center Greenfield Scheme 7A

Estimate Documents:

The concept estimate is based on documents, emails, and narratives
provided by:

NAC Architecture

Bidding Assumptions:
The project will be competively bid.
With multiple subcontractors covering in all major categories. Public prevailing wage/union wage rates.

Unit pricing is based in December 2019 and costs are escalated 8.4% up to NTP.

EXCLUSIONS:

STATE SALES TAX UTILITY COMPANY CHARGES/ JURISDICTIONAL FEES
TESTING AND INSPECTIONS CONSTRUCTION MANAGEMENT FEES
CONSTRUCTION CONTINGENCY BUILERS RISK INSURANCE
ARCHITECT/ENGINEERING FEES MARKET CONTINGENCY

PERMITS LAND PURCHASE

TOXIC SOILS/MATERIALS REMOVAL
PILING, GEO PIERS
EQUIPMENT & FURNISHINGS NOT LISTED; MEDICAL EQUIPMENT



Rider

RLB [We¥E
Bucknall
Petersburg Medical Pre Design
Concept
Gross Floor Area: 72,463 SF
Greenfield Scheme 7A Building Level 2 Summary Rates Current At December 2019
Description Cost/SF  Total Cost
A10 Foundations $48.47  $3,512,321
B10 Superstructure $40.58  $2,940,785
B20 Exterior Enclosure $45.56  $3,301,667
B30 Roofing $42.87  $3,106,590
C10 Interior Construction $45.39  $3,289,085
C30 Interior Finishes $37.54  $2,719,951
D20 Plumbing $28.42  $2,059,100
D30 HVAC $75.32  $5,457,735
D40 Fire Protection $5.79 $419,881
D50 Electrical $49.89  $3,615,500
E10 Equipment $3.00 $217,389
E20 Furnishings $10.99 $796,577

ESTIMATED NET COST  $433.83 $31,436,581

MARGINS & ADJUSTMENTS

Location Factor 25.0 % $7,859,145
General Conditions 7.5% $2,947,179
Design Contingency-Buildings 8.0% $3,379,432
Added Design / Market Contingency MEP Systems 26 % $1,173,561
Contractors Overhead & Profit 7.5% $3,509,692
Escalation to NTP (average 4.8%/year) 8.4% $4,225,670
Per diem / Imported labor 25% $1,363,282

ESTIMATED TOTAL COST $771.35 $55,894,542

- J
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Bucknall

Petersburg Medical Pre Design
Concept

Gross Floor Area: 72,463 SF

Greenfield Scheme 7A Building Level 3 Detail Rates Current At December 2019

Description Unit Qty Rate  Total Cost
A1010 Standard Foundations
1 Footing drains LF 2,030 20.00 40,600
2 Standard foundation excavation/backfill (sfa) SF 72,463 1.75 126,810
3 Standard foundations-continuous footings, column footings SF 72,463 16.00 1,159,408
(sfa)
4 Add for stem wall/foundation wall-below grade SF 8,120 45.00 365,400
5 Add for brace frame footings (sfa) SF 72,463 1.60 115,941
7 Dampproofing / insul/ drainage-foundation SF 10,658 8.00 85,264
Standard Foundations $26.13/SF  $1,893,423
A1020 Special Foundations
8 Excavate-haul muskeg @ bldg footprint Cy 21471 18.00 386,478
9 Import fill @ bldg footprint Cy 21471 25.00 536,775
Special Foundations $12.74/SF $923,253
A1030 Slab on Grade
10 Slab on grade SF 72,463 8.00 579,704
11 Gravel at slab SF 72,463 0.85 61,594
12 Slab depressions/ blockouts/columns SF 72,463 0.75 54,347
Slab on Grade $9.60/SF $695,645
B1020 Roof Construction
20 Roof structure-beams, columns, brace frames, joists, decking SF 84,613 28.00 2,369,164
21 Fireproofing roof structure and decking SF 84,613 5.50 465,371
22 Allowance for canopies, drop off canopy SF 850 125.00 106,250
Roof Construction $40.58/SF  $2,940,785
B2010 Exterior Walls
23 Exterior wall-framing, metal stud, insulations, wrb, sheath, SF 30,450 28.95 881,527
furrings, gwb
24 Metal wall panels-55% above grade framed exterior wall area SF 22,330 35.00 781,550
25 Stone veneer-20% above grade framed exterior wall area SF 8,120 52.00 422,240
26 Misc. exterior wall flash, trim, caulk (ext. gross wall area) SF 40,600 3.50 142,100
Exterior Walls $30.74/SF  $2,227,417
B2020 Exterior Windows
27 Windows, storefront, curtain wall-25% above grade gross ext. SF 10,150 95.00 964,250
wall area
Exterior Windows $13.31/SF $964,250
- J
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Petersburg Medical Pre Design
Concept

Gross Floor Area: 72,463 SF

Greenfield Scheme 7A Building Level 3 Detail Rates Current At December 2019

Description Unit Qty Rate  Total Cost
B2030 Exterior Doors
28 Exterior doors-allow LS 1 110,000.00 110,000
Exterior Doors $1.52/SF $110,000
B3010 Roof Coverings
30 Temp roof dry in SF 84,613 2.85 241,147
31 Standing seam metal roofing system-complete 85% roof area SF 71,921 32.00 2,301,472
32 Membrane roofing system-complete 15% roof area SF 12,692 24.00 304,608
33 Furring, cladding of roof overhangs SF 8,526 20.00 170,520
34 Roofing rough carpentry SF 84,613 0.65 54,998
35 Roofing accessories, ladders, hatch, snow block, walk pads SF 84,613 0.40 33,845
36 Fall protection-excluded SF 84,613 Excl.
Roof Coverings $42.87/SF  $3,106,590
C1010 Partitions
37 Interior partitions-metal stud, gwb ea. side SF 101,449 13.50 1,369,562
38 Misc. blocking/bracing SF 101,449 0.50 50,725
39 Add for wall types -stud thickness, gwb layers, insulation SF 55,797 3.00 167,391
40 X-ray shielding wall / door / relite assemblies (sfa) SF 5,205 55.00 286,275
Partitions $25.86/SF $1,873,953
C1020 Interior Doors
41 Interior doors/ frames/hardware EA 290 2,600.00 754,000
42 Interior special doors-coiling, sliding LS 1 35,000.00 35,000
43 Added hardware-card readers, electric, ADA LS 1 50,000.00 50,000
44 Interior relites, sidelites, glazed walls-allow SF 3,624 60.00 217,440
Interior Doors $14.58/SF  $1,056,440
C1030 Specialties
45 Specialities-signage/wayfinding ,toilet/shower accessories, SF 72,463 4.95 358,692
marker boards
Specialties $4.95/SF $358,692
C3010 Wall Finishes
47 Wall finishes-Tile, FRL, Wood, misc. other SF 72,463 9.00 652,167
93 Add for fireplace surround / finishes LS 1 25,000.00 25,000
48 Interior painting / sealing SF 72,463 3.25 235,505
51 Add surgery-solid surface wall protection SF 3,186 80.00 254,880
52 Acoustical wall panel allowance SF 1,500 26.00 39,000
Wall Finishes $16.65/SF  $1,206,552
- J
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Bucknall

Petersburg Medical Pre Design
Concept

Gross Floor Area: 72,463 SF

Greenfield Scheme 7A Building Level 3 Detail Rates Current At December 2019

Description Unit Qty Rate  Total Cost
C3020 Floor Finishes
49 Flooring-mix of carpet / resilient SF 55,395 8.00 443,160
50 Flooring-surgery, aseptic resinous epoxy SF 2,896 20.00 57,920
53 Flooring-tile @ rr's allow SF 2,800 22.00 61,600
54 Flooring-stone tile @ reception / lobby SF 2,500 28.00 70,000
55 Flooring-sealed concrete SF 8,872 0.85 7,541
56 Base allowance-mix of tile, coved, standard, wood SF 72,463 1.05 76,086
Floor Finishes $9.89/SF $716,307
C3030 Ceiling Finishes
57 Ceilings-mix of hard and soft, including vertical SF 72,463 8.50 615,935
soffits/transitions
58 Allowance for ceiling upgrades / acoustics SF 72,463 2.50 181,157
Ceiling Finishes $11.00/SF $797,092
D2090 Other Plumbing Systems
60 Plumbing systems-see PIKA sfa estimate LS 1 2,059,100.00 2,059,100
Other Plumbing Systems $28.42/SF  $2,059,100
D3090 Other HVAC Systems and Equipment
68 HVAC-see PIKA sfa estimate LS 1 5,457,735.00 5,457,735
Other HVAC Systems and Equipment $75.32/SF  $5,457,735
D4090 Other Fire Protection Systems
64 Fire Protection-see PIKA sfa estimate LS 1 419,881.00 419,881
Other Fire Protection Systems $5.79/SF $419,881
D5090 Other Electrical Services
72 Electrical building power systems-see PIKA sfa estimate LS 814,837.00 814,837
73 Electrical building lighting & receptacles-see PIKA sfa LS 1,424,450.00 1,424,450
estimate
74 Electrical building special systems, comm.-see PIKA sfa LS 1 764,842.00 764,842
estimate
75 Electrical building fire alarm, security-see PIKA sfa estimate LS 1 611,371.00 611,371
Other Electrical Services $49.89/SF  $3,615,500
E1090 Other Equipment
88 Misc. building equipment / FOIC SF 72,463 3.00 217,389
Other Equipment $3.00/SF $217,389
E2010 Fixed Furnishings
89 Casework allowance SF 72,463 8.50 615,935
- _J
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Bucknall

Petersburg Medical Pre Design

Concept

Gross Floor Area: 72,463 SF

Greenfield Scheme 7A Building Level 3 Detail Rates Current At December 2019
Description Unit Qty Rate  Total Cost
90 Manual shades / blinds @ exterior glazing SF 10,150 11.00 111,650
91 Manual blinds @ interior glazing SF 3,624 8.00 28,992
92 Add for electric blinds LS 1 40,000.00 40,000
Fixed Furnishings $10.99/SF $796,577
ESTIMATED NET COST $433.83/SF  $31,436,581

\ J
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Petersburg Medical Pre Design

Concept

Greenfield Scheme 7A Site Work Level 2 Summary

.

Description

G10
G20
G30
G40

Site Preparations

Site Improvements

Site Civil/Mechanical Utilities
Site Electrical Utilities

MARGINS & ADJUSTMENTS

Location Factor

General Conditions

Design Contingency-Site Work

Added Design / Market Contingency MEP Systems

Contractors Overhead & Profit

Escalation to NTP (average 4.8%/year)

Per diem / Imported labor

Rider

XHER| cvett

Bucknall

Gross Floor Area: 325,000 SF
Rates Current At December 2019

ESTIMATED NET COST

25.0%
7.5 %
15.0 %
0.0%
7.5%
8.4%
25%

Cost/SF  Total Cost
$6.63  $2,153,846
$3.77  $1,225,059
$2.86 $928,750
$3.62  $1,175,000
$16.87  $5,482,655
$1,370,664
$513,999
$1,105,097
$635,431
$765,059
$246,823

ESTIMATED TOTAL COST

$31.14 $10,119,728

J
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Petersburg Medical Pre Design
Concept

Gross Floor Area: 325,000 SF

Greefield Scheme 7A Site Work Level 3 Detail Rates Current At December 2019

Description Unit (0)4Y Rate Total Cost
G1020 Site Demolition & Relocations
103 Site Clear & grub, misc. demo SF 325,000 0.40 130,000
127 Demo existing hospital SF 53,205 15.00 798,075
Site Demolition & Relocations $2.86/SF $928,075
G1030 Site Earthwork
104 Remove muskeg at drives, parking, loading,parking plant CY 22,547 18.00 405,846
islands,walks
105 Import fill at drives, paking, loading, parking plant islands,walks Cy 22,547 25.00 563,675
106 Misc. site grading/earthwork-allowance LS 1 175,000.00 175,000
107 Erosion control allowance SF 325,000 0.25 81,250
Site Earthwork $3.77/SF  $1,225,771
G2020 Parking Lots
108 Heavy duty pavement-drives SF 33,178 10.00 331,780
109 Normal duty pavement-parking SF 34,966 7.00 244,762
110 Loading / ambulance area hardscape SF 3,475 10.00 34,750
111 Wheel stops EA 102 125.00 12,750
112 Signage, striping, detectable warnings SF 71,619 0.35 25,067
113 Curbing allowance LS 1 25,000.00 25,000
Parking Lots $2.07/SF $674,109
G2030 Pedestrian Paving
114 Pedestrian paving onsite SF 3,500 7.00 24,500
Pedestrian Paving $0.08/SF $24,500
G2040 Site Development
115 Site furnishings allowance LS 35,000.00 35,000
117 Misc. loading / receiving development (dock) LS 75,000.00 75,000
Site Development $0.34/SF $110,000
G2050 Landcaping
118 Landscape allowance LS 1 65,000.00 65,000
149 Landscape-minor development allowance extg. hospital site SF 63,900 5.50 351,450
Landcaping $1.28/SF $416,450
G3010 Water Supply
119 Water system allowance-new loop 10", hydrants, dbl detector LS 1 485,000.00 485,000
valve, fire, domestic
- J
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RLB [RYE
Bucknall

Petersburg Medical Pre Design
Concept

Greefield Scheme 7A Site Work Level 3 Detail

.

Gross Floor Area: 325,000 SF
Rates Current At December 2019

Description Unit (0)4Y Rate Total Cost
120 Road patch allowance for water line extension LS 1 150,000.00 150,000
Water Supply $1.95/SF $635,000
G3020 Sanitary Sewer
121 Sanitary side sewer to Haugen Drive LS 1 35,000.00 35,000
122 Road patch allowance for side sewer cross Haugen Drive LS 1 15,000.00 15,000
Sanitary Sewer $0.15/SF $50,000
G3030 Storm Sewer
123 Storm collection, draingage, culverts SF 325,000 0.75 243,750
Storm Sewer $0.75/SF $243,750
G4090 Other Site Electrical Utilities
124 Site electrical-see PIKA estimate LS 1 1,175,000.00 1,175,000
Other Site Electrical Utilities $3.62/SF  $1,175,000
ESTIMATED NET COST $16.87/SF  $5,482,655
J
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U8 Robinson

PETERSBURG MEDICAL CENTER
GREENFIELD SCHEME 7B
Concept Estimate
1/20/2020

Building $ 59,429,763
Sitework $ 9,641,267

ESTIMATED CONSTRUCTION COST TOTAL BUILDING & SITE ESTIMATE $ 69,071,030

Off Site Allowance:

(Street improvements, curb, sidewalk, gutter, grade, landscape) $ 1,320,000



NH= Robinson

Petersburg Medical Center Greenfield Scheme 7B

Estimate Documents:

The concept estimate is based on documents, emails, and narratives
provided by:

NAC Architecture

Bidding Assumptions:
The project will be competively bid.
With multiple subcontractors covering in all major categories. Public prevailing wage/union wage rates.

Unit pricing is based in December 2019 and costs are escalated 8.4% up to NTP.

EXCLUSIONS:

STATE SALES TAX UTILITY COMPANY CHARGES/ JURISDICTIONAL FEES
TESTING AND INSPECTIONS CONSTRUCTION MANAGEMENT FEES
CONSTRUCTION CONTINGENCY BUILERS RISK INSURANCE
ARCHITECT/ENGINEERING FEES MARKET CONTINGENCY

PERMITS LAND PURCHASE

TOXIC SOILS/MATERIALS REMOVAL
PILING, GEO PIERS
EQUIPMENT & FURNISHINGS NOT LISTED; MEDICAL EQUIPMENT



Rider

RLB [We¥E
Bucknall
Petersburg Medical Pre Design
Concept
Gross Floor Area: 80,170 SF
Greenfield Scheme 7B Building Level 2 Summary Rates Current At December 2019
Description Cost/SF  Total Cost
A10 Foundations $47.37  $3,797,835
B10 Superstructure $39.80  $3,191,030
B20 Exterior Enclosure $38.28  $3,068,975
B30 Roofing $41.83  $3,353,409
C10 Interior Construction $44.90  $3,599,782
C30 Interior Finishes $37.08  $2,972,903
D20 Plumbing $26.30 $2,108,720
D30 HVAC $73.06  $5,857,000
D40 Fire Protection $5.72 $458,730
D50 Electrical $48.83  $3,915,002
E10 Equipment $3.00 $240,510
E20 Furnishings $10.69 $857,027

ESTIMATED NET COST $416.88 $33,420,923

MARGINS & ADJUSTMENTS

Location Factor 25.0 % $8,355,231
General Conditions 7.5% $3,133,211
Design Contingency-Buildings 8.0% $3,592,749
Added Design / Market Contingency MEP Systems 26 % $1,253,535
Contractors Overhead & Profit 7.5% $3,731,673
Escalation to NTP (average 4.8%/year) 8.4% $4,492,936
Per diem / Imported labor 25% $1,449,505

ESTIMATED TOTAL COST $741.30 $59,429,763

- J
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Petersburg Medical Pre Design
Concept

Gross Floor Area: 80,170 SF

Greenfield Scheme 7B Building Level 3 Detail Rates Current At December 2019

Description Unit Qty Rate  Total Cost
A1010 Standard Foundations
1 Footing drains LF 1,882 20.00 37,640
2 Standard foundation excavation/backfill (sfa) SF 80,170 1.75 140,298
3 Standard foundations-continuous footings, column footings SF 80,170 16.00 1,282,720
(sfa)
4 Add for stem wall/foundation wall-below grade SF 7,528 45.00 338,760
5 Add for brace frame footings (sfa) SF 80,170 1.60 128,272
7 Dampproofing / insul/ drainage-foundation SF 9,881 8.00 79,048
Standard Foundations $25.03/SF  $2,006,738
A1020 Special Foundations
8 Excavate-haul muskeg @ bldg footprint CY 23,755 18.00 427,590
9 Import fill @ bldg footprint CY 23,755 25.00 593,875
Special Foundations $12.74/SF  $1,021,465
A1030 Slab on Grade
10 Slab on grade SF 80,170 8.00 641,360
11 Gravel at slab SF 80,170 0.85 68,144
12 Slab depressions/ blockouts/columns SF 80,170 0.75 60,128
Slab on Grade $9.60/SF $769,632
B1020 Roof Construction
20 Roof structure-beams, columns, brace frames, joists, decking SF 92,083 28.00 2,578,324
21 Fireproofing roof structure and decking SF 92,083 5.50 506,456
22 Allowance for canopies, drop off canopy SF 850 125.00 106,250
Roof Construction $39.80/SF  $3,191,030
B2010 Exterior Walls
23 Exterior wall-framing, metal stud, insulations, wrb, sheath, SF 28,230 28.95 817,259
furrings, gwb
24 Metal wall panels-55% above grade framed exterior wall area SF 20,702 35.00 724,570
25 Stone veneer-20% above grade framed exterior wall area SF 7,528 52.00 391,456
26 Misc. exterior wall flash, trim, caulk (ext. gross wall area) SF 37,640 3.50 131,740
Exterior Walls $25.76/SF  $2,065,025
B2020 Exterior Windows
27 Windows, storefront, curtain wall-25% above grade gross ext. SF 9,410 95.00 893,950
wall area
Exterior Windows $11.15/SF $893,950
- J
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Petersburg Medical Pre Design
Concept

Gross Floor Area: 80,170 SF

Greenfield Scheme 7B Building Level 3 Detail Rates Current At December 2019

Description Unit Qty Rate  Total Cost
B2030 Exterior Doors
28 Exterior doors-allow LS 1 110,000.00 110,000
Exterior Doors $1.37/SF $110,000
B3010 Roof Coverings
30 Temp roof dry in SF 92,083 2.85 262,437
31 Standing seam metal roofing system-complete 85% roof area  SF 78,271 32.00 2,504,672
32 Membrane roofing system-complete 15% roof area SF 13,813 24.00 331,512
33 Furring, cladding of roof overhangs SF 7,905 20.00 158,100
34 Roofing rough carpentry SF 92,083 0.65 59,855
35 Roofing accessories, ladders, hatch, snow block, walk pads SF 92,083 0.40 36,833
36 Fall protection-excluded SF 92,083 Excl.
Roof Coverings $41.83/SF  $3,353,409
C1010 Partitions
37 Interior partitions-metal stud, gwb ea. side SF 112,238 13.50 1,515,213
38 Misc. blocking/bracing SF 112,238 0.50 56,119
39 Add for wall types -stud thickness, gwb layers, insulation SF 61,731 3.00 185,193
40 X-ray shielding wall / door / relite assemblies (sfa) SF 5,205 55.00 286,275
Partitions $25.48/SF  $2,042,800
C1020 Interior Doors
41 Interior doors/ frames/hardware EA 321 2,600.00 834,600
42 Interior special doors-coiling, sliding LS 1 35,000.00 35,000
43 Added hardware-card readers, electric, ADA LS 1 50,000.00 50,000
44 Interior relites, sidelites, glazed walls-allow SF 4,009 60.00 240,540
Interior Doors $14.47/SF  $1,160,140
C1030 Specialties
45 Specialities-signage/wayfinding ,toilet/shower accessories, SF 80,170 4.95 396,842
marker boards
Specialties $4.95/SF $396,842
C3010 Wall Finishes
47 Wall finishes-Tile, FRL, Wood, misc. other SF 80,170 9.00 721,530
93 Add for fireplace surround / finishes LS 1 25,000.00 25,000
48 Interior painting / sealing SF 80,170 3.25 260,553
51 Add surgery-solid surface wall protection SF 3,207 80.00 256,560
52 Acoustical wall panel allowance SF 1,500 26.00 39,000
Wall Finishes $16.25/SF  $1,302,643
- J
SEA21229-1  Printed 20 January 2020 7:26 PM Page 3 of 8



Rider
RLB [RYE
Bucknall

Petersburg Medical Pre Design
Concept

Gross Floor Area: 80,170 SF

Greenfield Scheme 7B Building Level 3 Detail Rates Current At December 2019

Description Unit Qty Rate  Total Cost
C3020 Floor Finishes
49 Flooring-mix of carpet / resilient SF 62,786 8.00 502,288
50 Flooring-surgery, aseptic resinous epoxy SF 2,915 20.00 58,300
53 Flooring-tile @ rr's allow SF 3,000 22.00 66,000
54 Flooring-stone tile @ reception / lobby SF 2,500 28.00 70,000
55 Flooring-sealed concrete SF 8,969 0.85 7,624
56 Base allowance-mix of tile, coved, standard, wood SF 80,170 1.05 84,178
Floor Finishes $9.83/SF $788,390
C3030 Ceiling Finishes
57 Ceilings-mix of hard and soft, including vertical SF 80,170 8.50 681,445
soffits/transitions
58 Allowance for ceiling upgrades / acoustics SF 80,170 2.50 200,425
Ceiling Finishes $11.00/SF $881,870
D2090 Other Plumbing Systems
61 Plumbing systems-see PIKA sfa estimate LS 1 2,108,720.00 2,108,720
Other Plumbing Systems $26.30/SF  $2,108,720
D3090 Other HVAC Systems and Equipment
69 HVAC-see PIKA sfa estimate LS 1 5,857,000.00 5,857,000
Other HVAC Systems and Equipment $73.06/SF  $5,857,000
D4090 Other Fire Protection Systems
65 Fire Protection-see PIKA sfa estimate LS 1 458,730.00 458,730
Other Fire Protection Systems $5.72/SF $458,730
D5090 Other Electrical Services
76 Electrical building power systems-see PIKA sfa estimate LS 877,427.00 877,427
77 Electrical building lighting & receptacles-see PIKA sfa LS 1,542,146.00 1,542,146
estimate
78 Electrical building special systems, comm.-see PIKA sfa LS 1 842,704.00 842,704
estimate
79 Electrical building fire alarm, security-see PIKA sfa estimate LS 1 652,725.00 652,725
Other Electrical Services $48.83/SF  $3,915,002
E1090 Other Equipment
88 Misc. building equipment / FOIC SF 80,170 3.00 240,510
Other Equipment $3.00/SF $240,510
E2010 Fixed Furnishings
89 Casework allowance SF 80,170 8.50 681,445
- J
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Petersburg Medical Pre Design

Concept

Gross Floor Area: 80,170 SF

Greenfield Scheme 7B Building Level 3 Detail Rates Current At December 2019
Description Unit Qty Rate  Total Cost
90 Manual shades / blinds @ exterior glazing SF 9,410 11.00 103,510
91 Manual blinds @ interior glazing SF 4,009 8.00 32,072
92 Add for electric blinds LS 1 40,000.00 40,000
Fixed Furnishings $10.69/SF $857,027
ESTIMATED NET COST $416.88/SF  $33,420,923

\ J
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Petersburg Medical Pre Design
Concept

Greenfield Scheme 7B Site Work Level 2 Summary

.

Rider

XHER| cvett

Bucknall

Gross Floor Area: 325,000 SF
Rates Current At December 2019

Description Cost/SF  Total Cost

G10 Site Preparations $6.16 $2,003,389
G20 Site Improvements $3.43 $1,116,295
G30 Site Civil/Mechanical Utilities $2.86 $928,750
G40 Site Electrical Utilities $3.62 $1,175,000
ESTIMATED NET COST $16.07 $5,223,434
MARGINS & ADJUSTMENTS
Location Factor 25.0 % $1,305,859
General Conditions 7.5 % $489,697
Design Contingency-Site Work 15.0% $1,052,849
Added Design / Market Contingency MEP Systems 0.0%
Contractors Overhead & Profit 7.5 % $605,388
Escalation to NTP (average 4.8%/year) 8.4 % $728,887
Per diem / Imported labor 25% $235,153
ESTIMATED TOTAL COST $29.67 $9,641,267
)
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Petersburg Medical Pre Design
Concept

Gross Floor Area: 325,000 SF

Greenfield Scheme 7B Site Work Level 3 Detalil Rates Current At December 2019

Description Unit (0)4Y Rate Total Cost
G1020 Site Demolition & Relocations
103 Site Clear & grub, misc. demo SF 325,000 0.40 130,000
127 Demo existing hospital SF 53,205 15.00 798,075
Site Demolition & Relocations $2.86/SF $928,075
G1030 Site Earthwork
104 Remove muskeg at drives, parking, loading,parking plant CY 19,048 18.00 342,864
islands,walks
105 Import fill at drives, paking, loading, parking plant islands,walks CY 19,048 25.00 476,200
106 Misc. site grading/earthwork-allowance LS 1 175,000.00 175,000
107 Erosion control allowance SF 325,000 0.25 81,250
Site Earthwork $3.31/SF  $1,075,314
G2020 Parking Lots
108 Heavy duty pavement-drives SF 25,883 10.00 258,830
109 Normal duty pavement-parking SF 32,263 7.00 225,841
110 Loading / ambulance area hardscape SF 2,338 10.00 23,380
112 Signage, striping, detectable warnings SF 60,484 0.35 21,169
113 Curbing allowance LS 1 25,000.00 25,000
125 Wheel stops EA 89 125.00 11,125
Parking Lots $1.74/SF $565,345
G2030 Pedestrian Paving
114 Pedestrian paving onsite SF 3,500 7.00 24,500
Pedestrian Paving $0.08/SF $24,500
G2040 Site Development
115 Site furnishings allowance LS 35,000.00 35,000
117 Misc. loading / receiving development (dock) LS 75,000.00 75,000
Site Development $0.34/SF $110,000
G2050 Landcaping
118 Landscape allowance LS 1 65,000.00 65,000
149 Landscape-minor development allowance extg. hospital site SF 63,900 5.50 351,450
Landcaping $1.28/SF $416,450
G3010 Water Supply
119 Water system allowance-new loop 10", hydrants, dbl detector LS 1 485,000.00 485,000
valve, fire, domestic
- J
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Petersburg Medical Pre Design
Concept

Greenfield Scheme 7B Site Work Level 3 Detalil

.

Gross Floor Area: 325,000 SF
Rates Current At December 2019

Description Unit (0)4Y Rate Total Cost
120 Road patch allowance for water line extension LS 1 150,000.00 150,000
Water Supply $1.95/SF $635,000
G3020 Sanitary Sewer
121 Sanitary side sewer to Haugen Drive LS 1 35,000.00 35,000
122 Road patch allowance for side sewer cross Haugen Drive LS 1 15,000.00 15,000
Sanitary Sewer $0.15/SF $50,000
G3030 Storm Sewer
123 Storm collection, draingage, culverts SF 325,000 0.75 243,750
Storm Sewer $0.75/SF $243,750
G4090 Other Site Electrical Utilities
124 Site electrical-see PIKA estimate LS 1 1,175,000.00 1,175,000
Other Site Electrical Utilities $3.62/SF  $1,175,000
ESTIMATED NET COST $16.07/SF  $5,223,434
J
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U8 Robinson

PETERSBURG MEDICAL CENTER
DOWNTOWN SCHEME

Concept Estimate

1/20/2020
Building Phase 1 $ 50,657,699
Sitework Phase 1 $ 5,128,233
Building Phase 2 $ 18,604,553
Sitework Phase 2 $ 4,537,137

ESTIMATED CONSTRUCTION COST TOTAL BUILDING & SITE ESTIMATE $ 78,927,622

Off Site Allowance (curb, sidewalk, gutter, grade, landscape) $ 348,300



NH= Robinson

Petersburg Medical Center Downtown Scheme

Estimate Documents:

The concept estimate is based on documents, emails, and narratives
provided by:

NAC Architecture

Bidding Assumptions:
The project will be competively bid.
With multiple subcontractors covering in all major categories. Public prevailing wage/union wage rates.

Unit pricing is based in December 2019 and costs are escalated 8.4% up to NTP.

EXCLUSIONS:

STATE SALES TAX UTILITY COMPANY CHARGES/ JURISDICTIONAL FEES
TESTING AND INSPECTIONS CONSTRUCTION MANAGEMENT FEES
CONSTRUCTION CONTINGENCY BUILERS RISK INSURANCE
ARCHITECT/ENGINEERING FEES MARKET CONTINGENCY

PERMITS LAND PURCHASE

TOXIC SOILS/MATERIALS REMOVAL
PILING, GEO PIERS
EQUIPMENT & FURNISHINGS NOT LISTED; MEDICAL EQUIPMENT



Rider

H2R| evett
Bucknall
Petersburg Medical Pre Design
Concept
Gross Floor Area: 68,577 SF
Downtown Phase 1 Building Level 2 Summary Rates Current At December 2019
Description Cost/SF  Total Cost
A10 Foundations $31.73  $2,176,197
A20 Basement Construction $2.55 $175,000
B10 Superstructure $56.60  $3,881,417
B20 Exterior Enclosure $40.58  $2,782,559
B30 Roofing $27.31  $1,872,935
C10 Interior Construction $45.28  $3,104,878
C20 Stairs $1.87 $128,000
C30 Interior Finishes $38.11  $2,613,271
D10 Conveying $2.26 $155,000
D20 Plumbing $25.92  $1,777,745
D30 HVAC $73.75  $5,057,335
D40 Fire Protection $5.72 $392,444
D50 Electrical $49.82  $3,416,839
E10 Equipment $3.00 $205,731
E20 Furnishings $10.63 $728,826

ESTIMATED NET COST $415.13 $28,468,177

MARGINS & ADJUSTMENTS

Location Factor 25.0 % $7,117,044
General Conditions 75% $2,668,892
Design Contingency-Buildings 8.0% $3,060,329
Added Design / Market Contingency MEP Systems 2.7% $1,097,080
Contractors Overhead & Profit 7.5% $3,180,864
Escalation to NTP (average 4.8%/year) 8.4% $3,829,760
Per diem / Imported labor 25% $1,235,553

ESTIMATED TOTAL COST $738.70 $50,657,699

- J
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Petersburg Medical Pre Design
Concept

Gross Floor Area: 68,577 SF

Downtown Phase 1 Building Level 3 Detail Rates Current At December 2019

Description Unit Qty Rate  Total Cost
A1010 Standard Foundations
1 Footing drains LF 1,358 20.00 27,160
2 Standard foundation excavation/backfill (sfa) SF 34,588 1.75 60,529
3 Standard foundations-continuous footings, column footings (sfa) SF 34,588 16.00 553,408
4 Add for stem wall/foundation wall-below grade SF 15,824 45.00 712,080
5 Add for brace frame footings (sfa) SF 34,588 1.60 55,341
6 Elevator pit LS 1 20,000.00 20,000
7 Dampproofing / insul/ drainage-foundation SF 17,522 8.00 140,176
Standard Foundations $22.87/SF  $1,568,694
A1020 Special Foundations
8 Excavate-haul muskeg @ bldg footprint CY 6,406 18.00 115,308
9 Import fill @ bldg footprint CY 6,406 25.00 160,150
Special Foundations $4.02/SF $275,458
A1030 Slab on Grade
10 Slab on grade SF 34,588 8.00 276,704
11 Gravel at slab SF 34,588 0.85 29,400
12 Slab depressions/ blockouts/columns SF 34,588 0.75 25,941
Slab on Grade $4.84/SF $332,045
A2010 Basement Excavation
13 Add for basement excavation / backfill of taller foundation walls LS 1 175,000.00 175,000
Basement Excavation $2.55/SF $175,000
B1010 Floor Construction
16 Floor structure-beams, columns, brace frames, decking, topping SF 33,989 52.00 1,767,428
17 Fireproofing floor structural steel and decking SF 33,989 5.50 186,939
Floor Construction $28.50/SF  $1,954,367
B1020 Roof Construction
20 Roof structure-beams, columns, brace frames, joists, decking SF 44,179 28.00 1,237,012
21 Fireproofing roof structure and decking SF 44,179 5.50 242,985
22 Allowance for canopies, drop off canopy SF 850 125.00 106,250
95 Add for structure-beams,columns, brace frames, joists, decking SF 5,927 52.00 308,204
Patient Courtyard
96 Fireproofing Patient courtyard structure and decking SF 5,927 5.50 32,599
Roof Construction $28.10/SF  $1,927,050
- J
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Petersburg Medical Pre Design
Concept

Gross Floor Area: 68,577 SF

Downtown Phase 1 Building Level 3 Detail Rates Current At December 2019

Description Unit Qty Rate  Total Cost
B2010 Exterior Walls
23 Exterior wall-framing, metal stud, insulations, wrb, sheath, SF 25,497 28.95 738,138
furrings, gwb
24 Metal wall panels-55% above grade framed exterior wall area SF 18,698 35.00 654,430
25 Stone veneer-20% above grade framed exterior wall area SF 6,800 52.00 353,600
26 Misc. exterior wall flash, trim, caulk (ext. gross wall area) SF 33,996 3.50 118,986
Exterior Walls $27.20/SF  $1,865,154
B2020 Exterior Windows
27 Windows, storefront, curtain wall-25% above grade gross ext. SF 8,499 95.00 807,405
wall area
Exterior Windows $11.77/SF $807,405
B2030 Exterior Doors
28 Exterior doors-allow LS 1 110,000.00 110,000
Exterior Doors $1.60/SF $110,000
B3010 Roof Coverings
30 Temp roof dry in SF 44,179 2.85 125,910
31 Standing seam metal roofing system-complete 85% roof area SF 37,552 32.00 1,201,664
32 Membrane roofing system-complete 15% roof area SF 6,627 24.00 159,048
33 Furring, cladding of roof overhangs SF 6,624 20.00 132,480
34 Roofing rough carpentry SF 44,179 0.65 28,716
35 Roofing accessories, ladders, hatch, snow block, walk pads SF 44,179 0.40 17,672
36 Fall protection-excluded SF 44,179 Excl.
126 Patient courtyard deck coating/pavers / development SF 5,927 35.00 207,445
Roof Coverings $27.31/SF  $1,872,935
C1010 Partitions
37 Interior partitions-metal stud, gwb ea. side SF 96,008 13.50 1,296,108
38 Misc. blocking/bracing SF 96,008 0.50 48,004
39 Add for wall types -stud thickness, gwb layers, insulation SF 52,805 3.00 158,415
40 X-ray shielding wall / door / relite assemblies (sfa) SF 5221 55.00 287,155
Partitions $26.10/SF  $1,789,682
C1020 Interior Doors
41 Interior doors/ frames/hardware EA 275 2,600.00 715,000
42 Interior special doors-coiling, sliding LS 1 35,000.00 35,000
44 Interior relites, sidelites, glazed walls-allow SF 3,429 60.00 205,740
- J
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Petersburg Medical Pre Design
Concept

Gross Floor Area: 68,577 SF

Downtown Phase 1 Building Level 3 Detail Rates Current At December 2019

Description Unit Qty Rate  Total Cost
99 Added hardware - card readers, electric, ADA LS 1 20,000.00 20,000
Interior Doors $14.23/SF $975,740
C1030 Specialties
45 Specialities-signage/wayfinding ,toilet/shower accessories, SF 68,577 4.95 339,456
marker boards
Specialties $4.95/SF $339,456
C2010 Stair Construction
46 Stairs/rails-per floor EA 4 32,000.00 128,000
Stair Construction $1.87/SF $128,000
C3010 Wall Finishes
47 Wall finishes-Tile, FRL, Wood, misc. other SF 68,577 9.00 617,193
93 Add for fireplace surround / finishes LS 1 25,000.00 25,000
48 Interior painting / sealing SF 68,577 3.25 222,875
51 Add surgery-solid surface wall protection SF 3,194 80.00 255,520
52 Acoustical wall panel allowance SF 1,000 26.00 26,000
Wall Finishes $16.72/SF  $1,146,588
C3020 Floor Finishes
49 Flooring-mix of carpet / resilient SF 56,297 8.00 450,376
50 Flooring-surgery, aseptic resinous epoxy SF 2,903 20.00 58,060
53 Flooring-tile @ rr's allow SF 2,650 22.00 58,300
54 Flooring-stone tile @ reception / lobby SF 2,500 28.00 70,000
55 Flooring-sealed concrete SF 4,227 0.85 3,593
56 Base allowance-mix of tile, coved, standard, wood SF 68,577 1.05 72,006
Floor Finishes $10.39/SF $712,335
C3030 Ceiling Finishes
57 Ceilings-mix of hard and soft, including vertical SF 68,577 8.50 582,905
soffits/transitions
58 Allowance for ceiling upgrades / acoustics SF 68,577 2.50 171,443
Ceiling Finishes $11.00/SF $754,348
D1010 Elevators and Lifts
59 3 stop MRL 350 fpm, 3500 Ib elevator LS 1 155,000.00 155,000
Elevators and Lifts $2.26/SF $155,000
- J
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Bucknall
Petersburg Medical Pre Design
Concept
Gross Floor Area: 68,577 SF
Downtown Phase 1 Building Level 3 Detail Rates Current At December 2019
Description Unit Qty Rate  Total Cost

D2090 Other Plumbing Systems
62 Plumbing systems-see PIKA sfa estimate LS 1 1,777,745.00 1,777,745
Other Plumbing Systems $25.92/SF  $1,777,745

D3090 Other HVAC Systems and Equipment
70 HVAC-see PIKA sfa estimate LS 1 5,057,335.00 5,057,335
Other HVAC Systems and Equipment $73.75/SF  $5,057,335

D4090 Other Fire Protection Systems
66 Fire Protection-see PIKA sfa estimate LS 1 392,444.00 392,444
Other Fire Protection Systems $5.72/SF $392,444

D5090 Other Electrical Services

80 Electrical building power systems-see PIKA sfa estimate LS 1 781,797.00 781,797

81 Electrical building lighting & receptacles-see PIKA sfa estimate LS 1 1,322,752.00 1,322,752

82 Electrical building special systems, comm.-see PIKA sfa LS 1 745,365.00 745,365
estimate

83 Electrical building fire alarm, security-see PIKA sfa estimate LS 1 566,925.00 566,925

Other Electrical Services $49.82/SF  $3,416,839

E1090 Other Equipment
88 Misc. building equipment / FOIC SF 68,577 3.00 205,731
Other Equipment $3.00/SF $205,731

E2010 Fixed Furnishings

89 Casework allowance SF 68,577 8.50 582,905
90 Manual shades / blinds @ exterior glazing SF 8,499 11.00 93,489
91 Manual blinds @ interior glazing SF 3,429 8.00 27,432
102 Add for electric blinds LS 1 25,000.00 25,000
Fixed Furnishings $10.63/SF $728,826
ESTIMATED NET COST $415.13/SF  $28,468,177

- _J
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Petersburg Medical Pre Design
Concept

Downtown Phase 1 Site Work Level 2 Summary

Description

G10 Site Preparations

G20 Site Improvements

G30 Site Civil/Mechanical Utilities
G40 Site Electrical Utilities

MARGINS & ADJUSTMENTS

Location Factor

General Conditions

Design Contingency-Site Work

Added Design / Market Contingency MEP Systems
Contractors Overhead & Profit

Escalation to NTP (average 4.8%/year)

Per diem / Imported labor

.

ESTIMATED NET COST

ESTIMATED TOTAL COST

Rider
RLB [RYE
Bucknall

Gross Floor Area: 78,100 SF

Rates Current At December 2019

) Cost/SF  Total Cost

20.7%  $13.62 $1,063,538
1.6% $1.04 $81,330
114 % $7.47 $583,500
205%  $13.44 $1,050,000
542%  $35.57 $2,778,368
25.0% $694,592
7.5 % $260,472
15.0 % $560,015
0.0 %
75 % $322,009
8.4 % $387,698
25% $125,079

$65.66 $5,128,233

J
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Bucknall
Petersburg Medical Pre Design
Concept
Gross Floor Area: 78,100 SF
Downtown Phase 1 Sitework Level 3 Detail Rates Current At December 2019
Description Unit (0)4Y Rate Total Cost

G1020 Site Demolition & Relocations

103 Site Clear & grub, misc. demo SF 78,100 0.40 31,240
128 Demo existing structures, site features SF 78,100 4.25 331,925
139 Demo abandandon / cap utilites LS 1 10,000.00 10,000

Site Demolition & Relocations $4.78/SF $373,165

G1030 Site Earthwork

104 Remove muskeg at drives, parking, loading,parking plant CY 278 18.00 5,004
islands,walks

105 Import fill at drives, paking, loading, parking plant islands,walks CY 278 25.00 6,950
107 Erosion control allowance SF 78,100 0.25 19,525
129 Remove muskeg at balance of site area (not bldg foot print) CYy 8,058 18.00 145,044
130 Import fill at balance of site area (not bldg foot print) CY 8,058 25.00 201,450
132 Misc. site grading/earthwork-allowance SF 78,100 4.00 312,400

Site Earthwork $8.84/SF  $690,373

G2020 Parking Lots
108 Heavy duty pavement-drives SF 1,083 10.00 10,830
Parking Lots $0.14/SF $10,830

G2030 Pedestrian Paving
114 Pedestrian paving onsite SF 1,500 7.00 10,500
Pedestrian Paving $0.13/SF $10,500

G2040 Site Development
136 Site furishings allowance LS 1 20,000.00 20,000
Site Development $0.26/SF $20,000

G2050 Landcaping
138 Landscape allowance LS 1 40,000.00 40,000
Landcaping $0.51/SF $40,000

G3010 Water Supply

140 New water main on 3rd to replace abandoned , with road patch LF 300 350.00 105,000

142 Replacement water main along Fram, with road patch LF 505 385.00 194,425

143 Misc. water system-vaults, meters, backflow preventers, valves, LS 1 75,000.00 75,000
connections

Water Supply $4.79/SF $374,425

G3020 Sanitary Sewer
144 Side sewer allowance LS 1 35,000.00 35,000

. J
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Bucknall
Petersburg Medical Pre Design
Concept
Gross Floor Area: 78,100 SF
Downtown Phase 1 Sitework Level 3 Detail Rates Current At December 2019
Description Unit (0)4Y Rate Total Cost
145 Replace sewer line abandoned, with road patch LF 300 385.00 115,500
Sanitary Sewer $1.93/SF $150,500
G3030 Storm Sewer
146 Storm collection, drainage allowance SF 78,100 0.75 58,575
Storm Sewer $0.75/SF $58,575
G4090 Other Site Electrical Utilities
147 Site electrical-see PIKA estimate LS 1 1,050,000.00 1,050,000
Other Site Electrical Utilities $13.44/SF  $1,050,000
ESTIMATED NET COST $35.57/SF  $2,778,368
. J
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Petersburg Medical Pre Design
Concept
Gross Floor Area: 26,837 SF
Downtown Phase 2 Building Level 2 Summary Rates Current At December 2019
Description Cost/SF  Total Cost
A10 Foundations $46.57  $1,249,678
A20 Basement Construction $2.98 $80,000
B10 Superstructure $47.21  $1,266,886
B20 Exterior Enclosure $42.85  $1,150,026
B30 Roofing $28.56 $766,465
C10 Interior Construction $51.68  $1,386,946
C20 Stairs $2.38 $64,000
C30 Interior Finishes $27.63 $741,514
D20 Plumbing $22.08 $592,665
D30 HVAC $59.43  $1,594,975
D40 Fire Protection $5.35 $143,685
D50 Electrical $38.67  $1,037,780
E10 Equipment $3.00 $80,511
E20 Furnishings $12.74 $341,889

ESTIMATED NET COST  $391.14 $10,497,020

MARGINS & ADJUSTMENTS

Location Factor 25.0 % $2,624,255
General Conditions 75% $984,096
Design Contingency-Buildings 8.0% $1,128,430
Added Design / Market Contingency MEP Systems 22% $342,259
Contractors Overhead & Profit 7.5% $1,168,205
Escalation to NTP (average 4.8%/year) 8.4% $1,406,518
Per diem / Imported labor 25% $453,770

ESTIMATED TOTAL COST $693.24 $18,604,553

- J
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Bucknall
Petersburg Medical Pre Design
Concept
Gross Floor Area: 26,837 SF
Downtown Phase 2 Building Level 3 Detail Rates Current At December 2019
Description Unit Qty Rate  Total Cost

A1010 Standard Foundations

1 Footing drains LF 687 20.00 13,740
2 Standard foundation excavation/backfill (sfa) SF 16,704 1.75 29,232
3 Standard foundations-continuous footings, column footings (sfa) SF 16,704 16.00 267,264
4 Add for stem wall/foundation wall-below grade SF 6,828 45.00 307,260
5 Add for brace frame footings (sfa) SF 16,704 1.60 26,726
7 Dampproofing / insul/ drainage-foundation SF 7,687 8.00 61,496

Standard Foundations $26.30/SF $705,718

A1020 Special Foundations

8 Excavate-haul muskeg @ bldg footprint CYy 3,094 18.00 55,692
9 Import fill @ bldg footprint CYy 3,094 25.00 77,350
94 Demo /cut down piling-portion under new bldg footprint SF 16,704 15.00 250,560

Special Foundations $14.29/SF $383,602

A1030 Slab on Grade

10 Slab on grade SF 16,704 8.00 133,632
11 Gravel at slab SF 16,704 0.85 14,198
12 Slab depressions/ blockouts/columns SF 16,704 0.75 12,528

Slab on Grade $5.98/SF $160,358

A2010 Basement Excavation
14 Add for basement excavation / backfill of taller foundation walls LS 1 80,000.00 80,000
Basement Excavation $2.98/SF $80,000

B1010 Floor Construction

16 Floor structure-beams, columns, brace frames, decking, topping SF 10,133 52.00 526,916
17 Fireproofing floor structural steel and decking SF 10,133 5.50 55,732
Floor Construction $21.71/SF $582,648

B1020 Roof Construction

20 Roof structure-beams, columns, brace frames, joists, decking SF 20,425 28.00 571,900
21 Fireproofing roof structure and decking SF 20,425 5.50 112,338
Roof Construction $25.50/SF $684,238

B2010 Exterior Walls

23 Exterior wall-framing, metal stud, insulations, wrb, sheath, SF 10,542 28.95 305,191
furrings, gwb
24 Metal wall panels-55% above grade framed exterior wall area SF 7,731 35.00 270,585
25 Stone veneer-20% above grade framed exterior wall area SF 2,812 52.00 146,224
- _J
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Petersburg Medical Pre Design
Concept

Gross Floor Area: 26,837 SF

Downtown Phase 2 Building Level 3 Detail Rates Current At December 2019

Description Unit Qty Rate  Total Cost
26 Misc. exterior wall flash, trim, caulk (ext. gross wall area) SF 14,056 3.50 49,196
Exterior Walls $28.74/SF $771,196
B2020 Exterior Windows
27 Windows, storefront, curtain wall-25% above grade gross ext. SF 3,514 95.00 333,830
wall area
Exterior Windows $12.44/SF $333,830
B2030 Exterior Doors
97 Exterior doors - allow LS 1 45,000.00 45,000
Exterior Doors $1.68/SF $45,000
B3010 Roof Coverings
30 Temp roof dry in SF 20,425 2.85 58,211
31 Standing seam metal roofing system-complete 85% roof area SF 17,361 32.00 555,552
32 Membrane roofing system-complete 15% roof area SF 3,064 24.00 73,536
33 Furring, cladding of roof overhangs SF 2,886 20.00 57,720
34 Roofing rough carpentry SF 20,425 0.65 13,276
35 Roofing accessories, ladders, hatch, snow block, walk pads SF 20,425 0.40 8,170
36 Fall protection-excluded SF 20,425 Excl.
Roof Coverings $28.56/SF $766,465
C1010 Partitions
37 Interior partitions-metal stud, gwb ea. side SF 37,572 13.50 507,222
38 Misc. blocking/bracing SF 37,572 0.50 18,786
39 Add for wall types -stud thickness, gwb layers, insulation SF 20,665 3.00 61,995
Partitions $21.91/SF $588,003
C1020 Interior Doors
41 Interior doors/ frames/hardware EA 77 2,600.00 200,200
44 Interior relites, sidelites, glazed walls-allow SF 7,515 60.00 450,900
98 Added hardware - card readers, electric, ADA LS 1 15,000.00 15,000
Interior Doors $24.82/SF $666,100
C1030 Specialties
45 Specialities-signage/wayfinding ,toilet/shower accessories, SF 26,837 4.95 132,843
marker boards
Specialties $4.95/SF $132,843
.
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Petersburg Medical Pre Design
Concept

Gross Floor Area: 26,837 SF

Downtown Phase 2 Building Level 3 Detail Rates Current At December 2019

Description Unit Qty Rate  Total Cost
C2010 Stair Construction
46 Stairs/rails-per floor EA 2 32,000.00 64,000
Stair Construction $2.38/SF $64,000
C3010 Wall Finishes
100 Wall finishes-Tile, FRL, Wood, misc. other SF 26,837 6.50 174,441
48 Interior painting / sealing SF 26,837 3.25 87,220
52 Acoustical wall panel allowance SF 500 26.00 13,000
Wall Finishes $10.23/SF $274,661
C3020 Floor Finishes
49 Flooring-mix of carpet / resilient SF 13,621 8.00 108,968
53 Flooring-tile @ rr's allow SF 1,100 22.00 24,200
55 Flooring-sealed concrete SF 12,116 0.85 10,298
56 Base allowance-mix of tile, coved, standard, wood SF 26,837 1.05 28,179
Floor Finishes $6.40/SF $171,645
C3030 Ceiling Finishes
57 Ceilings-mix of hard and soft, including vertical SF 26,837 8.50 228,115
soffits/transitions
58 Allowance for ceiling upgrades / acoustics SF 26,837 2.50 67,093
Ceiling Finishes $11.00/SF $295,208
D2090 Other Plumbing Systems
63 Plumbing systems-see PIKA sfa estimate LS 1 592,665.00 592,665
Other Plumbing Systems $22.08/SF $592,665
D3090 Other HVAC Systems and Equipment
71 HVAC-see PIKA sfa estimate LS 1 1,594,975.00 1,594,975
Other HVAC Systems and Equipment $59.43/SF  $1,594,975
D4090 Other Fire Protection Systems
67 Fire Protection-see PIKA sfa estimate LS 1 143,685.00 143,685
Other Fire Protection Systems $5.35/SF $143,685
D5090 Other Electrical Services
84 Electrical building power systems-see PIKA sfa estimate LS 212,080.00 212,080
85 Electrical building lighting & receptacles-see PIKA sfa estimate LS 453,180.00 453,180
86 Electrical building special systems, comm.-see PIKA sfa LS 213,933.00 213,933
estimate
- _J
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Petersburg Medical Pre Design
Concept
Gross Floor Area: 26,837 SF
Downtown Phase 2 Building Level 3 Detail Rates Current At December 2019
Description Unit Qty Rate  Total Cost
87 Electrical building fire alarm, security-see PIKA sfa estimate LS 1 158,587.00 158,587
Other Electrical Services $38.67/SF $1,037,780
E1090 Other Equipment
88 Misc. building equipment / FOIC SF 26,837 3.00 80,511
Other Equipment $3.00/SF $80,511
E2010 Fixed Furnishings
89 Casework allowance SF 26,837 8.50 228,115
90 Manual shades / blinds @ exterior glazing SF 3,514 11.00 38,654
91 Manual blinds @ interior glazing SF 7,515 8.00 60,120
101 Add for electric blinds LS 1 15,000.00 15,000
Fixed Furnishings $12.74/SF $341,889
ESTIMATED NET COST $391.14/SF  $10,497,020
\ J
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Petersburg Medical Pre Design
Concept

Downtown Phase 2 Sitework Level 2 Summary

.

G10 Site Preparations

G20 Site Improvements
G30 Site Civil/Mechanical Utilities
G40 Site Electrical Utilities

MARGINS & ADJUSTMENTS

Location Factor

General Conditions

Design Contingency-Site Work
Added Design / Market Contingency MEP Systems
Contractors Overhead & Profit
Escalation to NTP (average 4.8%/year)
Per diem / Imported labor

Rider

XHER| cvett

Bucknall

Gross Floor Area: 63,900 SF
Rates Current At December 2019

Description Cost/SF  Total Cost

ESTIMATED NET COST

25.0%
7.5 %
15.0 %
0.0 %
7.5%
8.4 %
25%

$28.27 $1,806,737
$4.75 $303,463
$2.47 $157,925
$2.97 $190,000
$38.47 $2,458,125
$614,531

$230,449

$495,466

$284,893

$343,011

$110,662

ESTIMATED TOTAL COST

$71.00 $4,537,137
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Rider

H2R| evett
Bucknall
Petersburg Medical Pre Design
Concept
Gross Floor Area: 63,900 SF
Downtown Phase 2 Site Work Level 3 Detall Rates Current At December 2019
Description Unit Qty Rate Total Cost

G1020 Site Demolition & Relocations

103 Site Clear & grub, misc. demo SF 63,900 0.40 25,560
127 Demo existing hospital SF 53,205 15.00 798,075
Site Demolition & Relocations $12.89/SF $823,635

G1030 Site Earthwork

104 Remove muskeg at drives, parking, loading,parking plant CY 4,144 18.00 74,592
islands,walks

105 Import fill at drives, paking, loading, parking plant islands,walks CY 4,144 25.00 103,600
107 Erosion control allowance SF 63,900 0.25 15,975
129 Remove muskeg at balance of site area (not bldg foot print) Cy 8,740 18.00 157,320
130 Import fill at balance of site area (not bldg foot print) Cy 8,740 25.00 218,500
131 Demo /cut down piling-allow at balance extg. hospital footprint SF 10,501 15.00 157,515
132 Misc. site grading/earthwork-allowance SF 63,900 4.00 255,600

Site Earthwork $15.39/SF $983,102

G2020 Parking Lots

133 Curbing allowance LS 1  15,000.00 15,000
109 Normal duty pavement-parking SF 15,878 7.00 111,146
110 Loading / ambulance area hardscape SF 3,914 10.00 39,140
112 Signage, striping, detectable warnings SF 19,792 0.35 6,927
134 Wheel stops EA 46 125.00 5,750

Parking Lots $2.79/SF $177,963

G2030 Pedestrian Paving
114 Pedestrian paving onsite SF 1,500 7.00 10,500
Pedestrian Paving $0.16/SF $10,500

G2040 Site Development

117 Misc. loading / receiving development (dock) LS 1  75,000.00 75,000
135 Site furnishings allowance LS 1 15,000.00 15,000
Site Development $1.41/SF $90,000

G2050 Landcaping
137 Landscape allowance LS 1  25,000.00 25,000
Landcaping $0.39/SF $25,000

. J
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Petersburg Medical Pre Design
Concept

Downtown Phase 2 Site Work Level 3 Detalil

Description

G3010 Water Supply

143 Misc. water system-vaults, meters, backflow preventers, valves,
connections

Water Supply

G3020 Sanitary Sewer
144 Side sewer allowance
Sanitary Sewer

G3030 Storm Sewer
146 Storm collection, drainage allowance
Storm Sewer

G4090 Other Site Electrical Utilities
148 Site electrical-see PIKA estimate
Other Site Electrical Utilities

ESTIMATED NET COST

.

Rider

XHER| cvett

Bucknall

Gross Floor Area: 63,900 SF
Rates Current At December 2019

Unit Qty Rate Total Cost
LS 1  75,000.00 75,000
$1.17/SF $75,000
LS 1  35,000.00 35,000
$0.55/SF $35,000
SF 63,900 0.75 47,925
$0.75/SF $47,925
LS 1 190,000.00 190,000
$2.97/SF $190,000
$38.47/SF  $2,458,125
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